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Addendum No. 1

October 23, 2023

ART Job # 22025

Catholic Charities Westside Head Start

Tolleson — Classroom Building and Site Improvements Expires 09/30/2025

2504 S 91t Ave
Tolleson, AZ 85353

NOTICE TO BIDDERS:

A. This Addendum shall be considered part of the Contract Documents for the above
mentioned project as though it had been issued at the same time and incorporated
integrally therewith. Where provisions of the following supplementary data differ
from those of the original Contract Documents, this Addendum shall govern and take
precedence.

B. Bidders are hereby nofified that they shall make any necessary adjustments in their
estimates on account of this Addendum. It will be construed that each Bidder’s
proposal is submitted with full knowledge of all modifications and supplemental
data specified herein.

C. Bidders shall acknowledge receipt of this Addendum as called for in Instructions to
Bidders. Failure to acknowledge may subject bidder to disqualification.

THIS ADDENDUM CONSISTS OF THE FOLLOWING:

PART I: ltems Pertaining to RFls
PART II: Bids Due
PART Ill: Finish changes

PART IV: Attachments

602.307.5399 1055 e. indian school rd., phoenix, az 85014 art-team.com
Doug McCord Dev Pawar Erica Quintana
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PART I: Items pertaining to RFls.
Questions asked and answered in red.
Attachment II: Schedule of Values does not include a line item for the following items.

1. Can you let us know which line item to include the costs for the items below?
e CONCRETE SLAB ON GRADE Added
o MASONRY Added
o METAL FABRICATIONS Added
. JOINT SEALANTS Use Thermal, Moisture & Acoustic Protection
e ACCESS PANELS & DOORS Added

e SIGNAGE Added
e CUSTOM FABRICATED FOOD SERVICE EQUIPMENT Everything should be able to be
purchased

e ACCESS CONTROL Added
e  TERMITE TREATMENT Added
e  BUS STOP INSTALLATION Added

2. A5.11/8 Calls for I-Beam but Steel Beam schedule on structural plans do
not call out any I-Beams. The structural plans details will take precedence
over the architectural details.

3. Ab5.11/8 Shows Steel Cap Plate not shown on structural plans. We need
steel cap plate size and where it occurs. The structural plans details will
take precedence over the architectural details. If an updated architectural
detail is required, please request one.

4. A5.11/8 Show Deck on top of the I-Beam. What type and thickness will be
needed? 22GA See structural requirements. S1.12 keynote 10.

5. A5.12/3 Shows some kind of decking. Will this be supplied by the steel
contractor? If so what size and thickness? 22GA See structural
requirements. S1.12 keynote 10.

6. Ab5.12 shows angle plates. Not shown on structural plans. What size?
See structural requirements. S4.11 Detail 208.

7. S2.11/10 Shows 2 types of Bollard footings. Plans do not show where the
different types occur. Checking with structural.

8. A1.14/1 Has 100-screen elevation. Plas do not show where this occurs or
how many there are on the site. This is a typical screen detail to achieve
privacy in in the EHS classroom playground that boarders 915t Ave. See
A1.12 keynote 330. Approximately 37°7” of screening.

9. Isthere any fence or pedestrian gates needed on this project and if so
how many and is there any build details? See A1.12 three pedestrian
gates located in each playground. These are chain link gates with keyed
magnet locks at the top as used on pool fences.
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10. In addition to the RFls. The Ledger Schedule for L2 on page S1.12 says
See Detail 213. There is no detail 213 on the structural. Can we get
clarification on this also? We have requested this detalil.

11. Sheet A1.11 & A1.23 indicate a Bus Stop per City of Phoenix #1260 and
reference to See Civil Drawings. Sheet 3 of 6 in the Civil drawings
Keynote 4, also indicates a Bus Stop per City of Phoenix Detail P1230.
The only comment provided by the City of Phoenix was to provide a bus
stop per detail P1260 which is attached. We have reached out to the Civil
engineer to provide a corrected detail. No other requirements have been
requested.

12. Sheet E1.01 does not show any reference / comments regarding the
electrical for the Bus Stop area. We have reached out to our electrical
consultants to provide details for the electrical required per P1260.

13. Details for the Bue Stop zone, such as a bike path or any right-of-way
improvements needed or required. City of Phoenix requested no such
requirement; however, we will have the civil engineer provide further
details if required.

Drawing sheet A8.11 — Schedules: Door schedule door finish it shows as
either PT or WD.
e Spec Section 2.02 Doors — refers to A) White birch with grey stain
e Spec Section 2.04 Door Facings: Veneer Facing for Transparent

Finish: White Oak, Veneer grade.
Which should be used.

PT= Painted doors this for used on the exterior doors. (outside face to
match the facade).
WD= Wood doors are used on interior doors. These should be wood
veneer White oak.

14. The doors are called out at 1-3/8” on the schedule, should that be 1-3/4”
instead?
Yes, please use 1-3/4” doors. We will have to verify the hardware to
ensure it can accommodate the thicker door.

15. Who is the existing vendor for the access control system? No particular
vendor was used. We have attached the last models used in the previous
project.

16. Can you please confirm that the contract duration will be based on the
construction schedule submitted by the bidder? Our submittal will include a
construction schedule. We are agreeable to signing a contract based on the
construction schedule we submit and the days included in that schedule. B:
on the documents you have issued, your dates are not attainable. You state

P35



N\

17.

18.

19.

20.

21.

%RESOURCE TEAM

the Notice to Proceed will be December 30, 2023. The Proposal Form state
that all work must be completed in 243 days. 243 days from December 30
would be September 29" not August 17". Correct, the contract duration will
based on the bidder’s construction schedule that is submitted. Although it is
important that we complete this project as soon as possible we do want a
reasonable and responsible schedule for construction.

Can you provide an update on the APS power design? Has anything

been submitted to APS yet? If the APS design has been completed, can
that design be issued to all of the bidders?

As soon as the permit is pulled the electrical consultants will begin the

coordination with SRP.

Reference A8.11 Schedules - Door Schedule lists Type M for doors 101b
and 207a, but only door types A, B and C are detailed. Can you please
provide information for door type M? While addressing City comments we
altered the doors to show clearances which made unintended changes to
the door types. There should not be any M type doors. The interior
classroom doors should all be the 1-3/4” white oak wood veneer
windowed doors Type A, while the exterior classroom doors do have
window however they should be the small narrow lite door. The offices,
food prep, restroom, fire riser and IT rooms should not have windowed
doors. Please see the attached updated schedule.

Reference A8.11 Schedules - Window Schedule lists window types 3, 4
and 16, but only window types 1 and 2 are detailed. Can you please
provide information on window types 3, 4 and 16? See updated schedule.

Reference Addendum #2 Item 3.h: "The project will require the addition of
a parking light." Please clarify if there is an additional exterior light pole to
be added to the 4 light poles shown on E1.01. What is shown on the
E1.01 is correct. No other parking light is provided.

Reference Supplementary Conditions 00 73 00, K.9.11.3 - Liquidated
damages are indicated to be $500 per day. Attachment | Proposal Form
(original and revised) indicates liquidated damages to be $6,425 per day.
Please clarify. The liquidated damages are $6,425 per day as this is a
calculated figure based on what Catholic Charities is assessed each day
the children are not provided class. Once the schedule is set Catholic
Charities will report when school will be scheduled to begin.
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Substitution request for Toilet Compartment partitions.
The request for substitution is granted. See attachment.

ltems Pertaining to Bids
Bids due Friday, October 27", 2023, 10:00 am AZ time.

Deliver Bids to:
7400 W. Olive Ave, Suite 10, Peoria AZ 85345 (On or Before)
Friday, October 27th, 2023, at 10:00 AM AZ time.
Public Bid Opening by Zoom Meeting to be held Monday, November 6,
2023, at 10:30 AM AZ time:
Register in advance at:

Please be sure to acknowledge receipt of all three addendum by
initialing Attachment I: Proposal Form and including it in your bid
documents.

ltems pertaining to finish schedule.

® To streamline floor finishes we have updated the finish schedule
with three floor finishes. See the finish schedule for the updated
styles and colors.

® The door schedule has been updated for the correct style of
door and thickness of door.

Attachments

Attachment |: Proposal Form

Attachment ll: Schedule of Values
Substitution for partitions request approved.
Keypad and intercom recommendations.
City of Phoenix Detail 1260

Sheet A8.11
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